# **Meghalaya Infrastructure Development Finance Corporation Ltd. (MIDFC)**

## Shillong, Meghalaya (India)

#### No.MIDFC/EIA/2021/51/1005

### ADDENDUM No. 2

Date 29-Jan-2021

Request for Proposal (RFP) for Selection of consultant for EIA Study and Obtaining Environment Clearances for Proposed Shillong Peak Ropeway Project,
Shillong Meghalaya

#### Tender Notice No. MIDFC/EIA/2021/51/951

The following provisions of Tender Documents for Selection of consultant for EIA Study and Obtaining Environment Clearances for Proposed Shillong Peak Ropeway Project, Shillong Meghalaya are hereby replaced as follows:

Sr.	RFP Reference	Present RFP Clause			Amendments/ clarification in RFP							
No.												
1		Sr.	Deliverables	Payment	Time		Sı	r. No.	Deliverables	Payment (%) of	Cumulative	Time
		No.		(%) o	fschedu	le in				total amount	schedule in mo	onths
				total	months	from					from the LoA/ $\$	Nork
				amount	the	LoA/					Order	
					Work C	rder	Ph	nase-1:	: EIA Study			
								iasc-1.	LIAStudy			
		Phase-1: EIA Study						I.	Advance shall be	10%		
		I.	Advance shall be made within a	10%					made within a week			
			week from date of work order.						from date of work			
									order.			
		II.	Online submission of Form – I									
			application to MoEF for					II.	Online submission of			
			obtaining TOR. Presentation to						Form – I application			

Sr. No.	RFP Reference	Present RFP Clause		Amendments/ clarification in RFP			
		EAC, MoEF& CC and compliance toobservation of EAC If any and obtaining TOR  Conducting field study as per TOR & preparation of Draft EIA and/ or EMP report and submission of three hard and one soft copies of the draft for MIDFC's comments  IV. Submission of Comprehensive EIA & EMP Report to MoEF&CC and/or SEIAA after incorporating changes or modification any in compliance to EC	Two	to MoEF for obtaining TOR.  Presentation to EAC, MoEF& CC and compliance toobservation of EAC If any and obtaining TOR  Conducting field study as per TOR & preparation of Draft EIA and/ or EMP report and submission of three hard and one soft copies of the draft			
		V. Co-ordination with MSPCB & conducting Public Hearing, forwarding the MSPCB recommendation to EAC/SEAC	Four	for MIDFC's comments  IV. Co-ordination with MSPCB & conducting			

Sr. No.	RFP Reference	Present RFP Clause			Amendments/ clarification in RFP			
		VI. Submission of Final Report in required volumes after incorporating comments from all stakeholders  Phase-2: Environment Clearance	15%	Four	V	Public Hearing, forwarding the MSPCB recommendation to EAC/SEAC Submission of Final	15%	Five
		VII Filing of appropriate form and submission of the documents including the application for obtaining EC from MoEF& CC/SEIAA VIII Issue of EC from MoEF&	40%	Five Five	V.	Report in required volumes after incorporating comments from all stakeholders  Submission of		Six
		Phase-3: Consent for Establishment  IX To prepare and submit the application to MSPCB and			VI.	Comprehensive EIA & EMP Report to MoEF&CC and/or SEIAA after incorporating		Six
		issuance of Consent for establishment	20%	Six		changes or modification any in compliance to EC		

Sr. No.	RFP Reference	Present RFP Clause		Amendments/ clarification in RFP			
		X Final Documentation &closure	Six	Phase-2: Environment Clearance			
		of contract		VII Filing of appropriate form and submission of the documents including the application for obtaining EC from MoEF& CC/SEIAA			
				VIII Issue of EC from Seven MoEF& CC/SEIAA			
				Phase-3: Consent for Establishment			
				IX To prepare and submit the application to MSPCB and issuance of Consent for establishment			
				Phase-4 Consent for Operation			

Sr.	RFP Reference	Present RFP Clause	Amendments/ clarification in RFP			
No.						
			Х	To prepare and		
				submit the		Eight
				application to		Ligitt
				MSPCB and issuance	10%	
				of Consent for		
				Operation		
			ΧI	Final Documentation		Eight
				&closure of contract		

-Sd-Chief Operations Officer (C.O.O)

House No. L/A-56, Lower Nongrim Hills, Shillong East Khasi Hills, Meghalaya-793003