

Replies to the Queries regarding RFP for Selection of consultant for EIA Study and Obtaining Environment Clearances for Proposed Shillong Peak Ropeway Project, Shillong Meghalaya

SI No	Name of Firm	Clause No.	RFP Condition	Bidder's Query	Reply MIDFC
1	MANTEC CONSULTANTS (P) LTD.	<u>2.1.4.(c.)</u>	1. The consultant should have accreditation with Quality Council of India (QCI) / National Accreditation Board for Education and Training (NABET) for A category project particular in aerial ropeway project with certificate.	1. The consultant should have accreditation with Quality Council of India (QCI) / National Accreditation Board for Education and Training (NABET) for A category with certificate.	Tender Conditions shall prevail
		<u>2.1.4.(e.)</u>	2. Consultancy firm should have experience of successfully obtaining environment clearance for at least 02 aerial ropeway projects of any Govt. Department/ Semi Govt. Dept./ Development Authority/ PPP Project Developer.	2. Consultancy firm should have experience of successfully obtaining environment clearance for at least 02 projects of any Govt. Department/ Semi Govt. Dept./ Development Authority/ PPP Project Developer.	Tender Conditions shall prevail
		<u>2.1.5.</u>	3. Team Leader -He should have experience of at least 15years in experience in similar projects and led at least 02 aerial ropeway projects obtaining environment clearance of any Government Department/ Semi Government. Department. /Development Authority/PPP Project Developer.	3. Team Leader -He should have experience of at least 15 years in experience in similar projects and led at least 05 projects obtaining environment clearance of any Government Department/ Semi Government. Department. /Development Authority/PPP Project Developer.	Tender Conditions shall prevail
			4. Technical Associate-1 Environment -least 01 aerial ropeway projects obtaining environment clearance	4. Technical Associate-1 Environment -least 03 projects obtaining environment clearance of any Government Department/ Semi Government. Department. /Development Authority/PPP Project Developer.	Tender Conditions shall prevail
			5. Technical Associate-2 - Similar projects and executed least 01 aerial ropeway projects obtaining environment clearance	6. Technical Associate-2 - Similar projects and executed least 03 projects obtaining environment clearance of any Government Department/ Semi Government. Department. /Development Authority/PPP Project	Tender Conditions shall prevail
		Clause No.2.1.5 Team Page No. 10	The Project Team shall consist of the following key personnel (the "Key Personnel") who shall discharge their respective main responsibilities as specified below:	The Project Team shall consist of the key personnel (the "Key Personnel") who shall discharge their respective main responsibilities as per the requirement of Quality Council of India (QCI) / National Accreditation Board for Education and Training (NABET) for Category A Ropeway project.	Tender Conditions shall prevail

Clause No. 1 a) & b) Page No. 34	The scope of work for the study to be carried out shall include but not be limited to the following activities / studies: a) Preparation of Pre-feasibility Report (PFR) in line with MoEF& CC notification no J-11013/41/2006-IA. II (I) dated 30/12/2010. The inputs for preparation of PFR may be taken from the available feasibility report prepared by IPRCL to set up Shillong Ropeway Project. The report shall be provided by MIDFC to the consultant once the contract is signed. b) If any data required but not available in the DPR, for PFR preparation, Consultant shall make arrangements for preparation of such data / documents by taking reference from similar projects executed by them in the past or through field visits.	As preparation of Pre-feasibility Report (PFR) in line with MoEF& CC notification no J-11013/41/2006-IA. II (I) dated 30/12/2010 is responsibility of the consultant. The gap between the available feasibility report prepared by IPRCL and PFR required by MoEF& CC also needs to be filled by consultants which will have direct impact on the financial proposal. It is therefore requested to please provide the feasibility report prepared by IPRCL.	feasibility report is attached for reference.
Clause No. 1 f) and j) Page No. 34	f) To carry out EIA study as per the standard, additional and/ or specific TOR for aerial ropeway project and APPCB prevailing guidelines. j) To prepare and submit draft EIA&EMP and Risk assessment reports and make presentation to MIDFC management. The EIA /EMP shall be prepared as per the generic structure given at Appendix – III of EIA Notification, 2006 and latest guidelines / amendments issued by MoEF& CC from time to time and prevailing guidelines issued by APPCB.	Please clarify the meaning of APPCB.	APPCB read as MSPCB
Clause No. 1 u) Page No. 36	u) To prepare and submit the application for Consent establishment and Consent for Operations after review by the Company and follow up with the SEIAA/MSPCB, Meghalaya till the said consent is received by MIDFC	As Consent for Operations from MSPCB is to be taken before the start of operation after completion and installation of ropeway. Please clarify whether the Consent for Operations from MSPCB is also the responsibility of the consultant.	Yes Consent for operations related work shall be part of scope of services
Payment Terms & Time Schedule Page No. 39	Phase -1: EIA Study – III - Conducting field study as per TOR & preparation of Draft EIA and/ or EMP report and submission of three hard and one soft copies of the draft for MIDFC's comments : Time schedule in months from the LoA/Work Order -Two	As this project is Category A as per EIA notification 2006, and it requires 3 months filed study as per the MoEFCC EIA guidance manual for ropeway. It is therefore requested to revised the timelines for filed study and submission of EIA/EMP report to Five months instead of Two months.	Please Refer Addendum 2
Payment Terms & Time Schedule Page No. 39	Phase -1: EIA Study – IV - Submission of Comprehensive EIA & EMP Report to MoEF&CC and/or SEIAA after incorporating changes or modification any in compliance to EC	Stage IV will be come after stage VI. Kindly modify the same.	Please Refer Addendum 2
1.5 Tender Schedule Page No. 8	Last date and time for submission of bids (Technical & Financial both) (Bid Due Date) in Hard copy	It is requested to extend the date of submission of bid by 2 weeks i.e. upto 10 th February, 2021.	Please Refer Addendum 1